

Brookfield Public Works Dept.
 T-19-07 Fuel Station Canopy
 Closed 2/05/19 at 11am

ACV Enviro Corporation Bridgeport, CT	JA Roasa Construction Wolcott, CT	LaPorta Partners Milford, CT	Hawley Construction Danbury, CT	TJ Chasse Enterprises Southington, CT
---	---	---------------------------------	---------------------------------------	---

Engineered Plans	\$ 1,500.00	\$ -	\$ 1,500.00	\$ 2,500.00	\$ 3,000.00
Provide and Install Canopy	<u>\$ 44,975.65</u>	<u>\$ 47,150.00</u>	<u>\$ 46,500.00</u>	<u>\$ 66,945.00</u>	<u>\$ 93,322.50</u>
Total Cost	<u><u>\$ 46,475.65</u></u>	<u><u>\$ 47,150.00</u></u>	<u><u>\$ 48,000.00</u></u>	<u><u>\$ 69,445.00</u></u>	<u><u>\$ 96,322.50</u></u>
Add Alt 1 - Fire Suppression	\$ 18,750.50	\$ 28,294.00	N/A	\$ 30,474.00	\$ 40,000.10
Additional Information :					
Est. Date plans submitted	10-14 days	10 days	10 days	3 weeks	Feb 28,2019
Estimated time to construct	6-7 days	50 days	30 days	8 weeks	60 days
Design Firm	Superior Canopy	Superior Canopy	Lic CT Structural Engineering Firm	Superior Canopy	Austin Mohawk & Co.

No judgment as to responsiveness of bid as of this posting
 No judgment as to the responsibility of the bidder as of this posting
 Jerry Gay,C.P.P.B., Purchasing Agent, Town of Brookfield & BOE