

**BOE 18-07 - WMS Sidewalk and Paving Project**  
**Closed 4/18/18 at 11am**

**J. Iapaluccio**  
**425 Federal Road**  
**Brookfield, CT 06804**

**LRM Inc**  
**PO Box 3424**  
**Newtown CT 06470**

**P&S PAVING INC.**  
**461 NORTH MAIN ST.**  
**SEYMOUR, CT 06483**

|                       |           |                |           |                |           |                |
|-----------------------|-----------|----------------|-----------|----------------|-----------|----------------|
| Base Bid              | \$        | 222,515        | \$        | 225,000        | \$        | 252,861        |
| Cash Allowances       | \$        | 20,000         | \$        | 20,000         | \$        | 20,000         |
| Contingency Allowance | \$        | <u>10,000</u>  | \$        | <u>12,000</u>  | \$        | <u>12,890</u>  |
| <b>Total Base Bid</b> | <b>\$</b> | <b>252,515</b> | <b>\$</b> | <b>257,000</b> | <b>\$</b> | <b>285,751</b> |

**ALTERNATES Prices - Added to Base Bid**

|                                         |    |         |    |         |    |         |
|-----------------------------------------|----|---------|----|---------|----|---------|
| Alt R-1 Pave Sect R - ADD               | \$ | 138,660 | \$ | 125,000 | \$ | 153,183 |
| Alt R-2 - Pave Sect R-2 ADD             | \$ | 107,500 | \$ | 101,000 | \$ | 113,097 |
| Alt R-3 - Pave sect R-3 ADD             | \$ | 272,700 | \$ | 275,000 | \$ | 361,444 |
| Alt R-4 Replace Wooden Gaurdrails - ADD | \$ | 14,230  | \$ | 17,500  | \$ | 39,675  |
| Alt R-5 Walkway on Drawing A-1 ADD      | \$ | 21,430  | \$ | 15,000  | \$ | 42,054  |

**Schedule of Alt Bit. Concrete 6" Paviing System**

|                                       |    |        |    |        |    |        |
|---------------------------------------|----|--------|----|--------|----|--------|
| Alt A-6 BB Thicker Pave Base Area ADD | \$ | 11,000 | \$ | 15,000 | \$ | 10,583 |
| Alt A-6 R-1 Thicker Pave R-1 ADD      | \$ | 10,700 | \$ | 15,000 | \$ | 8,697  |
| Alt A-6 R-2 Thicker Pave R-2 ADD      | \$ | 7,420  | \$ | 12,000 | \$ | 7,164  |
| Alt RB-1 Epoxy Coated ReBar ADD       | \$ | 5,300  | \$ | 6,500  | \$ | 207    |